STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 31/ 00 I N AMADOR COUNTY NEAR PI NE GROVE 06/ 01/ 00
CONTRACT NUMBER 10- 499704 FROM 0.2 KM VEST TO 0.3 KM EAST OF CONTRACT CODE 'B '
LOCATI ON 10- AVA- 88- 20. 5/ 20. 8 I RESHTOAN AND CLI NTON ROAD 44 CONTRACT | TEMS
CONSTRUCT LEFT TURN POCKET FEDERAL Al D ACST-P088-(040)E

PH- P088- (040) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPCSALS | SSUED 21 FUND TOTAL HB1 687, 000 TOTAL NUMBER OF WORKI NG DAYS 310
NUVBER OF BI DDERS 7 ENG NEERS EST 599, 000. 00 AMOUNT UNDER 40, 777.00 PERCENT UNDER EST 6. 81
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 558, 223. 00 4 STEVE MANNI NG CONSTRUCTI ON 530 222-3441
I NC 00754230
P O BOX 491660 FAX 530 222-3649
REDDI NG CA 96049
2 613, 432. 00 1 MEYERS EARTHWORK | NC 530 246-1738
00651091
2345 HOMRD DR FAX 530 246-1748
REDDI NG CA 96001
3 616, 000. 50 2 Cl MARRON CONSTRUCTI ON 209 848- 1655
00706382
679 A HEDBURG WAY FAX 209 848- 7656
QAKDALE CA 95361
4 705, 750. 50 6 YUBACON | NC 530 295-5890
00719105
P O BOX 3176 FAX 530 626- 0200
DI AMOND SPRI NGS CA 95619
5 794, 808. 00 3 WOLI N AND SONS | NC 209 267-9111
00236050
P O BOX 98 FAX 209 267-0261

SUTTER CREEK CA 95685



10- 499704

10- AMVA- 88-2

05/ 31/ 00

6

832, 638. 00

979, 702. 50

7

5

C C MYERS I NC

P O BOX 2948
RANCHO CORDOVA 95741-2948
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

916 853-2630
00331359
FAX 916 853-2632

831 724-1011
00000089
FAX 831 768-4021

Bl D245
PAGE 2
06/ 01/ 00



10- 499704
10- AVA- 88- 2
05/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
06/ 01/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE

148 OITO Cl RCLE
SACRAMENTO CA 95822
CENTRAL STRI PI NG

3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
GOLDEN BEAR LAND RESTORATI ON
P O BOX 2340

PLACERVI LLE CA 95667
HUM STON CONSTRUCTI ON
3308 CHARLES STREET
COTTONWOOD CA 96022
MARTI N BROTHERS

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

METAL BEAM GUARD RAI L

STRI Pl NG

ERGCSI ON CONTROL

TRAFFI C CONTRCL

PLACE ASPHALT CONCRETE



10- 499704 Bl D245

10- AMVA- 88-2 PACGE 4
05/ 31/ 00 06/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTURE DR

LI NCOLN CA

AZTECA CONSTRUCTI ON COLD PLANE GRI NDI NG

3871 SECURITY PARK DR

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE STRI PI NG

3489 LUYUNG DR

RANCHO CORDOVA CA

MARTI N BROTHERS CONSTRUCTI ON ASPHALT CONCRETE
3174 LUYUNG DR

RANCHO CORDOVA CA

NI TTA CONSTRUCTI ON ERGCSI ON CONTROL
3778 DEL MAR AVE
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KES

2788 VENTURE DR
LI NCOLN CA 95648
BOBBI E MACK GRI NDI NG CO COLD PLANE
139 N CAIN ST
VI SALI A CA 93292
CENTRAL FENCE COVPANY GUARD RAIL AND TERM NAL SECTI ONS
148 OITO Cl RCLE
SACRAMENTO CA 95822
CONTI NUED ON NEXT PAGE



10- 499704 Bl D245

10- AVA- 88- 2 PAGE 5
05/ 31/ 00 06/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG | NC TRAFFI C CONTRCL, STRI PI NG AND MARKI NG ( PARTI AL)

3489 LUYUNG DR
RANCHO CORDOVA CA 95742
MARTI N BROTHERS CONSTRUCTI ON CO PLACE AND FURNI SH ASPHALT CONCRETE AND EMJLSI ON
3174 LUYUNG DR
RANCHO CORDOVA CA 95742
NI TTA CONSTRUCTI ON | NC SI LT FENCE AND ERCSI ON CONTROL
3778 DEL MAR AVE
LOOM S CA 95650
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTURE DRI VE
LI NCOLN CA 95648
ANRAK CORPORATI ON GRI NDI NG
5820 MAYHEW ROAD
SACRAMENTO CA 95827
CENTRAL FENCE COVPANY GUARD RAI L
148 OITO Cl RCLE
SACRAMENTO CA 95822
CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
DON GARCI A EXCAVATI NG AND PAVI NG PAVI NG
P O BOX 7176
SQUTH LAKE TAHCE CA 96158

CONTI NUED ON NEXT PAGE



10- 499704 Bl D245

10- AVA- 88- 2 PAGE 6
05/ 31/ 00 06/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GOLDEN BEAR LAND RESTORATI ON ERGCSI ON CONTROL
P O BOX 2340
PLACERVI LLE CA 95667
STATEW DE SAFETY AND SI GNS SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448
VI CKERS CONCRETE SAW NG | NC ASPHALT SAW NG

3200 JEFFERSON BLVD
WEST SACRAMENTO CA 95691
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTURE DRI VE
LI NCOLN CA 95648
BOBBI E MACK GRI NDI NG COMPANY | NCORPORATED COLD PLANE
139 NORTH CAI N STREET
VI SALI A CA 93292
CENTERLI NE STRI PI NG COVPANY | NC STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624
CENTRAL FENCE COVPANY GUARD RAI L
148 OTTO Cl RCLE
SACRAMENTO CA 95822
MARTI N BROTHERS CONSTRUCTI ON | NCORPORATED PAVI NG
3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE



10- 499704
10- AVA- 88- 2
05/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
06/ 01/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

S J D CONSTRUCTI ON

P O BOX 1301

OAKDALE CA 95361

SI MMONS LANDSCAPE COVPANY
P O BOX 137

JACKSON CA 95642

Bl DDER | D NAME AND ADDRESS

SI GNS AND CONCRETE

PLANTI NG AND ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY

LI NCOLN CA

BOBBI E MACK GRI NDI NG CO
VISILIA CA

CENTERLI NE STRI PI NG | NC
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

EMERT CONSTRUCTI ON CO
STOCKTON CA

FARVEST SAFETY | NC

LODI CA

MARTI N BROTHERS CONSTRUCTI ON
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KES

COLD PLANE ASPHALT CONCRETE PAVEMENT

STRI PI NG AND PAVEMENT MERKI NG

METAL BEAM GUARD RAI L AND TERM NAL SYSTEM

HI G-AVWAY PLANTI NG AND PLANT ESTABLI SHVENT

CONSTRUCTI ON AREA SI GNS, DELI NEATORS AND OBJECT MARKERS

ASPHALT CONCRETE PAVI NG, M SCELLANEQUS ASPHALT CONCRETE



10- 499704 Bl D245

10- AVA- 88- 2 PAGE 8
05/ 31/ 00 06/ 01/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 MARTI N BROTHERS CONSTRUCTI ON ASPHALT EMULSI ON
RANCHO CORDOVA CA
NI TTA CONSTRUCTI ON | NC LANDSCAPE AND EROSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
EMERT CONSTRUCTI ON CO LANDSCAPI NG
STOCKTON CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
LODI CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
S J D CONSTRUCTI ON CLASS 2 M NOR CONCRETE STRUCTURE ( PARTI AL)
OAKDALE CA
TRI ANGLE EXCAVATI ON CLEARI NG AND GRUBI NG
DI XON CA
WESTERN BLASTI NG TECHNOLOG ES | NC ROADWAY EXCAVATI ON ( PARTI AL)

MARYSVI LLE CA



10- 499704 Bl D245

10- AVA- 88- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 31/ 00 06/ 01/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 017948 Bl ODEGRADABLE SI LT FENCE M 100 17. 00 1, 700. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 200. 00* 2, 200. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 000. 00* 12, 000. 00
5 017949 REMOVE OBJECT MARKER EA 2 20. 00 40. 00
6 150821 REMOVE HEADWALL EA 3 1, 400. 00 4, 200. 00
7 152370 RELOCATE MAI LBOX EA 1 150. 00 150. 00
8 152390 RELOCATE ROADSI DE SI GN EA 5 200. 00 1, 000. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 300 19. 80 5, 940. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
11 190101 ROADVAY EXCAVATI ON VB 14, 700 13. 00 191, 100. 00
12 194001 DI TCH EXCAVATI ON B 150 13. 00 1, 950. 00
13 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 16, 000. 00* 16, 000. 00
14 (S) 017950 SPREAD MULCH ( EROSI ON CONTROL) VB 630 52. 00 32, 760. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 300 3.00 900. 00
16 (S) 018750 COMPOST KG 1, 350 1. 60 2,160. 00
17 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 8 440. 00 3, 520. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 90 13. 00 1, 170. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 17, 000. 00* 17, 000. 00
20 260201 CLASS 2 AGGREGATE BASE B 820 49. 00 40, 180. 00
21 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 680 57.00 95, 760. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 17 28. 00 476. 00
AREA)
23 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 140 15. 00 2,100. 00
24 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O M 37 15. 00 555. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 180 15. 00 2,700. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 10 15. 00 150. 00
27 397001 ASPHALTI C EMJULSI ON (PAI NT Bl NDER) TONN 2.2 800. 00 1, 760. 00
28 (F) 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 32 840. 00 26, 880. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) B 0.6 1, 900. 00 1, 140. 00
30 (S) 530100 SHOTCRETE VB 12 900. 00 10, 800. 00
31 566011 ROADSI DE SI GN - ONE POST EA 1 250. 00 250. 00
32 664014 450 MM CORRUGATED STEEL Pl PE M 5 230. 00 1, 150. 00
(1.63 MM THI CK)
33 664067 2400 MV CORRUGATED STEEL PI PE M 16 680. 00 10, 880. 00
(4.27 MM THI CK)
34 700659 900 MV CORRUGATED STEEL PI PE | NLET M 2 600. 00 1, 200. 00

(2.77 MM THI CK)



10- 499704 Bl D245

10- AMVA- 88-2 CONTRACT PROPOSAL OF LOW BI DDER PACGE 10
05/ 31/ 00 06/ 01/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
35 705044 450 MM STEEL FLARED END SECTI ON EA 1 150. 00 150. 00
36 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 2.2 90. 00 198. 00
37 729010 ROCK SLOPE PROTECTI ON FABRI C 2 8 100. 00 800. 00
38 (SF) 750001 M SCELLANECUS | RON AND STEEL KG 214 3.00 642. 00
39 820107 DELI NEATOR ( CLASS 1) EA 14 50. 00 700. 00
40 820141 OBJECT MARKER ( TYPE K- 1) EA 2 60. 00 120. 00
41 (S) 832001 METAL BEAM GUARD RAI LI NG M 8 375. 00 3, 000. 00
42 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 800. 00 5, 600. 00
43 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 2,030 3.00 6, 090. 00
44 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 32 36. 00 1, 152. 00

TOTAL 558, 223. 00



| TEM

O©oOoO~NOOULA, WN P

10- 499704
10- AVA- 88- 2
05/ 31/ 00

500.

20, 000.
48.
57.

200.
15.

15.

15.

20.
440.
620.
1, 500.
500.
200.
124.

1, 365.
685.
230.
120.
15.

50.

. 00|
249900.
3300.
24000.
22050.
195.
945.
4000.
135.
20000.
39360.
95760.
3400.
2100.
555.
2700.
200.
968.
19840.
900.
6000.
200.
620.
21840.
1370.
230.
264.
120.
1070.
700.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10,

13,

000.
400.
300.
300.
850.
800.
300.
200.

10.

50.

OF

REMAI

. 00|
314580.
4500.
13000.
20160.
180.
877.
4000.
135.
5000.
26240.
90720.
2720.
1260.
333.
1620.
90.
1100.
25600.
600.
4800.
300.
1500.
13600.
1600.
300.
440.
80.
1070.
700.

00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

3, 500.
375.
825.
560.

3, 750.

1, 900.
750.
650.

75.

22.

. 00|
260925.
1725.
14500.
31185.
900.
2700.
3400.
1170.
16500.
35260.
114240.
1989.
1120.
296.
1440.
80.
1848.
30400.
2100.
4500.
825.
2800.
60000.
3800.
750.
1430.
600.
1819.
315.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 11
06/ 01/ 00
FI FTH
BI D AMOUNT
30. 00 3000
6, 000. 00* 6000
75, 000. 00* 75000
14, 500. 00* 14500
58. 00 116
4, 000. 00 12000
360. 00 360
270. 00 1350
32.00 9600
52, 000. 00* 52000
17.75 260925.
60. 00 9000.
15, 800. 00* 15800.
37.50 23625.
. 65 195.
.72 972.
470. 00 3760.
2.30 207.
21, 000. 00* 21000.
60. 00 49200.
58. 00 97440.
190. 00 3230.
9. 40 1316.
10. 00 370.
9. 40 1692.
9. 40 94.
500. 00 1100.
1, 500. 00 48000.
1, 500. 00 900.
1, 400. 00 16800.
340. 00 340.
600. 00 3000.
2,550. 00 40800.
1, 750. 00 3500.
400. 00 400.
300. 00 660.
20. 00 160.
2.00 428.
60. 00 840.



| TEM

40
41
42
43
44
TOT

10- 499704
10- AVA- 88- 2
05/ 31/ 00

2,200. 00
3.00
25.00

SUMMARY

120. 00|
3200. 00|
4400. 00|
6090. 00|

800. 00|

613, 432. 00

2,800. 00
2.50
25.00

OF REMAI

100. 00|
1280. 00|
5600. 00|
5075. 00|

800. 00|

616, 000. 50

N

FOURTH
BI D AMOUNT
_______________________________ |
160. 00 320
155. 00 1240
2,550. 00 5100
2.75 5582
23.00 736
705, 750. 50

Bl D245

PACGE 12
06/ 01/ 00
FI FTH
BI D AMOUNT
80. 00 160
185. 00 1480
3, 000. 00 6000
3.20 6496
31.00 992.
794, 808. 00



10- 499704 Bl D245

10- AVA- 88- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 13
05/ 31/ 00 06/ 01/ 00
R PP OPEPEPEPEPES R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o R O RRCEEEEE R e PP
1] 22.00 2200. 00| 21.50 2150. 00
2| 1, 600. 00* 1600. 00| 1, 400. 00* 1400. 00
3| 87, 700. 00* 87700. 00| 128, 000. 00* 128000. 00
4 | 13, 200. 00* 13200. 00| 15, 000. 00* 15000. 00
5| 168. 00 336. 00| 25.00 50. 00
6 | 1, 440. 00 4320. 00| 3, 000. 00 9000. 00
7| 150. 00 150. 00| 150. 00 150. 00
8 | 190. 00 950. 00| 190. 00 950. 00
9 | 22.00 6600. 00| 25. 00 7500. 00
10 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
11 | 25. 50 374850. 00| 32.00 470400. 00
12 | 12. 00 1800. 00| 15. 00 2250. 00
13 | 40, 321. 00* 40321. 00| 40, 321. 00* 40321. 00
14 | 30. 00 18900. 00| 30. 00 18900. 00
15 | .50 150. 00| .52 156. 00
16 | .75 1012. 50| .59 796. 50
17 | 425.00 3400. 00| 427.10 3416. 80
18 | 1.50 135. 00| 1.35 121. 50
19 | 10, 000. 00* 10000. 00| 11, 848. 00* 11848. 00
20 | 83. 00 68060. 00| 68. 00 55760. 00
21 | 54.00 90720. 00| 58. 00 97440. 00
22 | 152. 00 2584. 00| 50. 00 850. 00
23 | 7.50 1050. 00| 7.50 1050. 00
24 | 7.50 277.50] 7.50 277.50
25 | 7.50 1350. 00| 7.50 1350. 00
26 | 7.50 75.00] 7.50 75.00
27 | 400. 00 880. 00| 1, 900. 00 4180. 00
28 | 1, 200. 00 38400. 00| 1, 200. 00 38400. 00
29 | 500. 00 300. 00| 600. 00 360. 00
30 | 400. 00 4800. 00| 1, 000. 00 12000. 00
31 | 300. 00 300. 00| 150. 00 150. 00
32 | 550. 00 2750. 00| 595. 00 2975. 00
33 | 1, 600. 00 25600. 00| 1, 500. 00 24000. 00
34 | 1, 000. 00 2000. 00| 1, 200. 00 2400. 00
35 | 240. 00 240. 00| 260. 00 260. 00
36 | 625. 00 1375. 00| 900. 00 1980. 00
37 | 50. 00 400. 00| 60. 00 480. 00
38 | 6. 00 1284. 00| 2.80 599. 20
39 | 35. 00 490. 00| 40. 00 560. 00



10- 499704 Bl D245

10- AVA- 88- 2 SUMMARY OF REMAINING BIDDERS PAGE 14
05/ 31/ 00 06/ 01/ 00
R PP OPEPEPEPEPES R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D ANDUNT
| <o | <o
40 | 40. 00 80. 00| 50. 00 100. 00
41 | 140. 00 1120. 00| 146. 00 1168. 00
42 | 2, 400. 00 4800. 00| 2, 400. 00 4800. 00
43 | 2. 60 5278. 00| 2. 60 5278. 00
44 | 25.00 800. 00| 25.00 800. 00

TOT 832, 638. 00 979, 702. 50



